

Request for Proposals (RFP) Addendum

Addendum Number: 2

Date of Addendum: 12/12/2016

Original Due Date, Time: 12/12/2016, 11:59 PM (MST)

Revised Date, Time (if changing): 01/12/2017, 11:59 PM (MST)

Title: RFP for Public Art at Wade Municipal Stadium

SCOPE OF ADDENDUM

The following are changes to the RFP:

1. The State has extended the deadline for Phase I RFP proposal submissions. The State reserves the right to modify this schedule if necessary. An updated anticipated timeline is below:

	November 10, 2016	RFP release date
4:30 PM (CST)	December 29, 2016	RFP questions due
12:00 PM (CST)	January 5, 2017	RFP questions answered (anticipated)
11:59 PM (MST)	January 12, 2017	Deadline for Phase I RFP proposal submissions
	February 14, 2017	Select contractors to advance to Phase II
	March 1, 2017	Approval of the Minnesota State Arts Board – Design
	March 10, 2017	Mandatory initial design meeting
	May 26, 2017	Deadline for Phase II schematic design proposals
	June 2, 2017	Interviews for selected RFP proposals
	July 10-11, 2017	Approval of the Minnesota State Arts Board – Commission

2. The State anticipates issuing another addendum to provide additional information.

All responders must acknowledge receipt of this addendum by completing this section and submitting it with their application.

RESPONDER NAME: _____

SIGNATURE: _____

TITLE: _____

DATE: _____